STATE OF CALI FORNI A

Bl D OPENI NG DATE 09/ 03/ 03

CONTRACT NUMBER 04-1S0224

LOCATI ON 04- MRN-1-8.1/11.6
DB GOALS

PROPCSALS | SSUED 32
NUMBER OF BI DDERS 9

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL HA23 2,068, 000
ENG NEERS EST
PROGRAM ELEMENTS RAS

Bl D TOTAL

1,597, 289. 00

1,739, 369. 00

1, 744, 369. 00

1,746, 200. 00

1, 808, 424. 00

1, 891, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY
IN MARI N COUNTY NEAR STI NSON BEACH
AT 2.0 KM SOUTH OF PANCRAM C

H GAWAY AND AT 3.5 KM NORTH OF MJI R
WOODS ROAD

REPAI R STORM DANVAGE

9. 0%

293, 711. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

09/ 05/ 03
CONTRACT CCDE ' C
49 CONTRACT | TEMS

FEDERAL Al D ACST-35L0-(004)E

P-

( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

HI LLSI DE DRI LLI NG | NC

P O BOX 70130
PO NT RICHVOND CA 94807-0130

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

GORDON N BALL I NC

333 CAM LLE AVE
ALAMO CA 94507

STEELHEAD CONSTRUCTCRS | NC

P O BOX 997
PALO CEDRO CA 96073

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

510 234-6532
00478991
510 234-3131

415 453-3732
00229225
415 457-5820

925 838-5675
00710807
925 838-5915

530 226- 6400
00729880
530 226-6401

35L0- (004) E

TOTAL NUMBER OF WORKI NG DAYS 155
PERCENT UNDER EST 15. 53



04-1S0224
04- MRN-1-8
09/ 03/ 03

1, 915, 202. 00

2,018, 888.10

2,070, 906. 00

2,170, 264. 00

CONDON JOHNSON AND ASSCCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

GH LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

MAGE ORA AND GHI LOTTI I NC

555 DUBA S ST
SAN RAFAEL CA 94901

DRI LL TECH DRI LLI NG AND
SHORI NG | NC

2750 EAST 18TH ST

ANTI OCH CA 94509- 8518

FAX

FAX

FAX

FAX

510 534- 3400
00300068
510 534-3421

415 454-7011
00132128
415 454-8376

415 459- 8640
00226767
415 459- 8640

925 978- 2060
00745354
925 978-2063

Bl D245
PAGE 2
09/ 05/ 03



04-1S0224
04- MRN-1-8
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 05/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALPI NE LI NI NG
BAKERSFI ELD CA

AVAR
SAN JOSE CA

CAL ROBI NS
GEORCGETOMNN CA

MORI SCLI
LI VERMORE CA

PACI FI C COAST DRI LLI NG
PETALUVA CA

PACI FI C PAI NTI NG
OCEANSI DE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

GAS MEVBRANE

TI EBACKS

EROSI ON CONTRCL

TEMPORARY SI GNAL SYSTEM

DRI LL HOLES

FI ELD COAT PI LE

CONSTRUCTI ON AREA SI GNS AND TEMPORARY CRASH CUSHI ONS



04-1S0224
04- MRN-1-8
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
09/ 05/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C PAI NTI NG
OCEANSI DE CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

WR FORD
RI CHMOND CA

Bl DDER | D NAME AND ADDRESS

EROSI ON CONTRCL

FI ELD PAI NT PI LI NG

CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS

PORTABLE CHANGEABLE MESSAGE SI GNS

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AVAR CONSTRUCTI ON
CAMPBELL CA

CAL ROBI NS
GEORCGETOMNN CA

GH LOTTI BRCS
SAN RAFAEL CA

MARTI NI TRUCKI NG
SAN FRANCI SCO CA

MORI SCLLI CONSTRUCTI ON
LI VERMORE CA

CONTI NUED ON NEXT PAGE

TI EBACKS

EROSI ON CONTRCL

ASHPALT CONCRETE AND AGGREGATE BASE

TRUCKI NG

TEMPORARY S| GNS



04-1S0224 Bl D245

04- MRN-1-8 PAGE 5

09/ 03/ 03 09/ 05/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 PACI FI C COAST DRI LLI NG CAST IN DRILL HOLE
PETALUVA CA
R AND B PROTECTI VE COATI NG PAI NTI NG
LI NDEN CA
RI LEYS STRI PI NG STRI PI NG
BENI CI A CA
SCHOTKA CONSTRUCTI ON SI GNS AND CRASH CUSHI ONS

AMERI CAN CANYON CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 A C DI KE COVPANY ASHALT CONCRETE DI KE
LI NCOLN CA
AVAR TI EBACKS
CAMPBELL CA
FORCE TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)
EXETER CA
J WDRILLI NG DRI LLI NG ( PARTI AL)
SAN JOSE CA
KUSTOM STEEL VEELDI NG
ANTI OCH CA
MORI SCLI TEMPORARY SI GNALS
LI VERMORE CA

CONTI NUED ON NEXT PAGE



04-1S0224 Bl D245
04- MRN-1-8 PAGE 6
09/ 03/ 03 09/ 05/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 RI LEYS STRI PI NG STRI PI NG
BENI CI A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS
SAN JOSE CA
YERBA BUENA ENG NEERI NG ELECTRI CAL
SAN FRANCI SCO C
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MALCOLM DRI LLI NG CO I NC | TEMS 20 AND 32 THRU 35 ( PARTI AL)

HAYWARD CA

METAMORPHOSI S EROSI ON CONSTROL
NAPA CA

PACI FI C PAI NTI NG
OCEANSI DE CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

VI NTAGE PAVI NG | NC
W NTERS CA

EROSI ON CONTRCL

CLEAN AND PAI NT STEEL SOLDI ER PI LES

CONSTRUCTI ON AREA SI GNS, PORTABLE MESSAGE SI GNS

CRASH CUSHI ONS

ASPHALT CONCRETE



04-1S0224
04- MRN-1-8
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
09/ 05/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

O C JONES
BERKELEY CA

PACI FI C COATI NG
OCEANSI DE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG

PAI NT SOLDI ER PI LES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

METAMORPHOSI S EROSI ON CONTRCL
NAPA CA 94558

MORI SCLI  CONSTRUCT! ON
LI VERMORE CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA 94503

WLLIAM P YOUNG
FOSTER CI TY CA

Bl DDER | D NAME AND ADDRESS

EROSI ON CONTRCL

TEMPORARY S| GNAL

CONSTRUCTI ON AREA SI GNS AND CRACH CUSHI ONS MODULE

CAST I N DRI LLED HOLE, TIEBACKS AND Tl MBER LAGA NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ABSL
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

CAL ROBI NS
GEORCGETOMNN CA

CONTI NUED ON NEXT PAGE

COLD PLANE ASPHALT CONCRETE

ASPHALT CONCRETE DI KE

ERCSI ON CONTRCL AND HYDROSEEDI NG



04-1S0224
04- MRN-1-8
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
09/ 05/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

HI LLSI DE
PO NT RI CHMOND CA

RI LEYS STRI PI NG
BENI CI A CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

DRI LLI NG AND TI EBACKS

STRI PI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABC
VALLEJO CA

KUSTUM
ANTI OCH CA

MORI SCLI
LI VERMORE CA

NO FAULT ASPHALT
PALO ALTO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

ERCSI ON CONTRCL

PAI NTI NG

VEELDI NG

TEMPORARY S| GNAL

ASPHALT AND COLD PLANE

CONSTRUCTI ON AREA SI GNS



04-1S0224 Bl D245

04- NRN- 1- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 03/ 03 09/ 05/ 03

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT

1 031742 TEMPORARY PERI METER FENCE ( TYPE WM 1. 8) M 300 65. 00 19, 500. 00

2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00

PROGRAM

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 300. 00* 20, 300. 00

4 031743 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 100. 00 500. 00

5 074034 TEMPORARY COVER MR 500 3.00 1, 500. 00

6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 600. 00* 3, 600. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 12, 000. 00* 12, 000. 00

8 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0. 00

9 000002 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 12, 000. 00* 12, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 190 80. 00 15, 200. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 175. 00 7,700. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 210 4.00 840. 00
14 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 700 5. 00 8, 500. 00
15 154100 GRADE EXI STI NG CHANNEL M 70 20. 00 1, 400. 00
16 190101 ROADVWAY EXCAVATI ON VB 3, 300 25. 00 82, 500. 00
17 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER Pl LE WALL) VB 390 22.00 8, 580. 00
18 193001 STRUCTURE BACKFI LL VB 50 10. 00 500. 00
19 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 40 35. 00 1, 400. 00
20 (F) 193119 LEAN CONCRETE BACKFI LL VB 215 220. 00 47, 300. 00
21 198001 | MPORTED BORROW VB 900 18. 00 16, 200. 00
22 031744 LI GHTWEI GHT EMBANKNVENT NATERI AL VB 50 225. 00 11, 250. 00

(EPS BLOCK)

23 031745 GEOVEMBRANE ( GASOLI NE RESI STANT) MR 80 105. 00 8, 400. 00
24 031746 EROSI ON CONTROL ( NETTI NG MR 1, 300 8. 00 10, 400. 00
25 203014 FI BER ( EROSI ON CONTROL) KG 90 2.00 180. 00
26 203021 FI BER ROLLS M 210 9. 00 1, 890. 00
27 203024 COVPOST ( EROSI ON' CONTROL) KG 250 1. 00 250. 00
28 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 4 1, 750. 00 7,000. 00
29 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 20 30. 00 600. 00
30 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 600 85. 00 136, 000. 00
31 394042 PLACE ASPHALT CONCRETE Di KE ( TYPE B) M 210 16. 00 3, 360. 00
32 (S) 049511 900 MM DRI LLED HOLE M 750 155. 00 116, 250. 00
33 049512 STEEL SOLDI ER PILE (W860 X 101) M 1, 560 130. 00 202, 800. 00
34 (S) 500050 TI EBACK ANCHOR EA 110 2, 280. 00 250, 800. 00
35 (F) 049513 CLASS 2 CONCRETE (BACKFI LL) VB 230 300. 00 69, 000. 00
36 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.9 9, 000. 00 8, 100. 00



04-1S0224 Bl D245

04- NRN- 1- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 03/ 03 09/ 05/ 03

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT

37 (F) 575004 TI MBER LAGG NG VB 95 2, 050. 00 194, 750. 00

38 (S) 049514 CLEAN AND PAI NT STEEL SOLDI ER PI LE LS LUVP SUM 43, 400. 00* 43, 400. 00

39 680465 200 MM PERFORATED STEEL Pl PE UNDERDRAI N M 170 68. 00 11, 560. 00
(1.63 MM THI CK)

40 (F) 049515 PERVEABLE MATERI AL (RETAI NI NG WALL) VB 250 140. 00 35, 000. 00

41 698162 450 MM ALTERNATI VE Pl PE DOAKRDRAI N M 25 100. 00 2,500. 00

42 721010 ROCK SLOPE PROTECTI ON VB 47 75. 00 3,525. 00
(BACKI NG NO. 1, METHOD B)

43 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 51 80. 00 4,080. 00

44 729010 ROCK SLOPE PROTECTI ON FABRI C MR 190 2.00 380. 00

45 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 200 2.00 2, 400. 00

46 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 84 3.50 294. 00

47 000003 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0. 00

48 128601 TEMPORARY S| GNAL SYSTEM LS LUVP SUM 60, 000. 00* 60, 000. 00

49 999990 MOBI LI ZATI ON LS LUVP SUM 152, 100. 00* 152, 100. 00

TOTAL 1,597, 289. 00



04-1S0224 Bl D245

04- MRN-1-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
09/ 03/ 03 09/ 05/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 70. 00 21000. 00 30. 00 9000. 00 65. 00 19500. 00 30. 00 9000. 00

2 3, 000. 00* 3000. 00 2, 200. 00* 2200. 00 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00

3 6, 000. 00* 6000. 00 5, 000. 00* 5000. 00 5, 000. 00~ 5000. 00 5, 000. 00~ 5000. 00

4 500. 00 2500. 00 250. 00 1250. 00 300. 00 1500. 00 600. 00 3000. 00

5 7.00 3500. 00 2.00 1000. 00 5.00 2500. 00 3.00 1500. 00

6 4, 000. 00* 4000. 00 4, 300. 00* 4300. 00 3, 000. 00* 3000. 00 4, 000. 00* 4000. 00

7 8, 000. 00* 8000. 00 5, 000. 00* 5000. 00 35, 000. 00* 35000. 00 55, 000. 00* 55000. 00

8 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00

9 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
10 20, 000. 00* 20000. 00 15, 000. 00* 15000. 00 20, 000. 00* 20000. 00 35, 000. 00* 35000. 00
11 110. 00 20900. 00 55. 00 10450. 00 85. 00 16150. 00 60. 00 11400. 00
12 250. 00 11000. 00 320. 00 14080. 00 100. 00 4400. 00 200. 00 8800. 00
13 10. 00 2100. 00 11. 00 2310. 00 15. 00 3150. 00 10. 00 2100. 00
14 10. 00 17000. 00 10. 00 17000. 00 5. 00 8500. 00 8. 00 13600. 00
15 30. 00 2100. 00 17. 00 1190. 00 40. 00 2800. 00 6. 00 420. 00
16 70. 00 231000. 00 40. 00 132000. 00 45. 00 148500. 00 24.00 79200. 00
17 50. 00 19500. 00 20. 00 7800. 00 80. 00 31200. 00 70. 00 27300. 00
18 100. 00 5000. 00 125. 00 6250. 00 90. 00 4500. 00 200. 00 10000. 00
19 100. 00 4000. 00 125. 00 5000. 00 90. 00 3600. 00 1.00 40. 00
20 250. 00 53750. 00 280. 00 60200. 00 150. 00 32250. 00 325. 00 69875. 00
21 30. 00 27000. 00 55. 00 49500. 00 20. 00 18000. 00 50. 00 45000. 00
22 240. 00 12000. 00 350. 00 17500. 00 265. 00 13250. 00 200. 00 10000. 00
23 40. 00 3200. 00 6. 00 480. 00 5.00 400. 00 8. 00 640. 00
24 14. 00 18200. 00 8. 00 10400. 00 8. 00 10400. 00 14. 00 18200. 00
25 2.00 180. 00 3.00 270. 00 1.00 90. 00 2.00 180. 00
26 15. 00 3150. 00 12. 00 2520. 00 20. 00 4200. 00 15. 00 3150. 00
27 2.00 500. 00 2.00 500. 00 1.00 250. 00 2.00 500. 00
28 1, 100. 00 4400. 00 2, 250. 00 9000. 00 600. 00 2400. 00 1, 000. 00 4000. 00
29 6. 00 120. 00 4.00 80. 00 2.00 40. 00 5.00 100. 00
30 95. 00 152000. 00 100. 00 160000. 00 80. 00 128000. 00 77.00 123200. 00
31 50. 00 10500. 00 22.00 4620. 00 20. 00 4200. 00 12. 00 2520. 00
32 165. 00 123750. 00 180. 00 135000. 00 385. 00 288750. 00 360. 00 270000. 00
33 120. 00 187200. 00 105. 00 163800. 00 100. 00 156000. 00 80. 00 124800. 00
34 2,200. 00 242000. 00 2, 860. 00 314600. 00 2, 300. 00 253000. 00 3, 000. 00 330000. 00
35 380. 00 87400. 00 460. 00 105800. 00 175. 00 40250. 00 450. 00 103500. 00
36 1, 000. 00 900. 00 6, 000. 00 5400. 00 4, 000. 00 3600. 00 4, 000. 00 3600. 00
37 1, 300. 00 123500. 00 1, 100. 00 104500. 00 1, 150. 00 109250. 00 1, 200. 00 114000. 00
38 50, 000. 00* 50000. 00 58, 000. 00* 58000. 00 60, 000. 00* 60000. 00 20, 000. 00* 20000. 00
39 140. 00 23800. 00 100. 00 17000. 00 90. 00 15300. 00 60. 00 10200. 00



| TEM

40
41
42
43
44
45
46
47
48

49
TOT

04-1S0224
04- MRN-1-8
09/ 03/ 03
SECOND
BI D AMOUNT
140. 00 35000. 00
200. 00 5000. 00
210. 00 9870. 00
230. 00 11730. 00
12. 00 2280. 00
2.50 3000. 00
4.00 336. 00
. 00* 0. 00
60, 000. 00* 60000. 00
108, 003. 00* 108003. 00
1, 739, 369. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
110. 00 27500
100. 00 2500
150. 00 7050
120. 00 6120
4.00 760
3.00 3600
12. 00 1008
. 00* 0
90, 000. 00* 90000
147, 831. 00* 147831.
1, 744, 369. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
110. 00 27500
120. 00 3000
175. 00 8225
175. 00 8925
2.00 380
2.00 2400
10. 00 840
. 00* 0
75, 000. 00* 75000
170, 000. 00* 170000
1, 746, 200. 00

Bl D245
PAGE 12
09/ 05/ 03
FI FTH
Bl D AMOUNT
125. 00 31250
115. 00 2875
150. 00 7050
150. 00 7650
10. 00 1900
2.15 2580
3.50 294.
. 00* 0.
85, 000. 00* 85000.
150, 000. 00* 150000
1, 808, 424. 00



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

04-1S0224
04- MRN-1-8
09/ 03/ 03

1.
800.
96.
30.
380.
120.
2, 650.
280.
1, 500.
1, 420.

46, 000.
80.

155100.
29250.
9000.
1200.
53750.
33300.
10000.
1200.
13000.
162.
2520.
450.
3200.
100.
153600.
6300.
285000.
187200.
291500.
64400.
1350.
134900.
46000.
13600.

SUMMARY

350.

177.
51.
490.
40.
10.

14.
1
990.

80.

15.
240.
147.

2, 610.
210.

5, 000.
1,512.
60, 000.
140.

OF

.00

00

.00

00
00
00
00
90

.74

25

.78

00

.00

00
00
00
00
00
00
00
00
00*
00

REMA

15000.
1800.
25000.
1750.
5000.
3500.
19360.
0.

0.
10000.
19000.
11000.
2205.
8500.
4200.
188100.
25350.
17500.
3800.
38055.
45900.
24500.
3200.
14170.
156.
2992.
445.
3960.
100.
128000.
3150.
180000.
229320.
287100.
48300.
4500.
143640.
60000.
23800.

NI NG BI DDERS
El GHTH
Bl D AMOUNT

20. 00 6000.
1, 250. 00* 1250.
4, 000. 00* 4000.
300. 00 1500.
10. 00 5000.
3, 700. 00* 3700.
4, 000. 00* 4000.
. 00* 0.
. 00* 0.
13, 000. 00* 13000.
73.00 13870
180. 00 7920
13. 00 2730
5. 00 8500
40. 00 2800.
65. 00 214500.
90. 00 35100.
200. 00 10000.
270. 00 10800.
350. 00 75250.
36. 00 32400.
270. 00 13500.
34.00 2720.
8.00 10400.
2.00 180.
9. 00 1890.
1.00 250.
1, 750. 00 7000.
3.00 60.
110. 00 176000.
22.00 4620.
260. 00 195000.
270. 00 421200.
2, 250. 00 247500.
600. 00 138000.
7,400. 00 6660.
1, 400. 00 133000.
55, 000. 00* 55000.
107. 00 18190.

Bl D245
PAGE 13
09/ 05/ 03
NI NTH
Bl D AMOUNT
60. 00 18000.
3, 000. 00* 3000.
9, 000. 00~ 9000.
600. 00 3000.
8. 00 4000.
6, 000. 00* 6000.
60, 000. 00* 60000.
. 00* 0.
. 00* 0.
15, 000. 00* 15000.
130. 00 24700.
200. 00 8800.
10. 00 2100.
6. 00 10200.
40. 00 2800.
58. 00 191400.
80. 00 31200.
100. 00 5000.
200. 00 8000.
240. 00 51600.
80. 00 72000.
160. 00 8000.
6. 00 480.
10. 00 13000.
3.00 270.
20.00 4200.
4.00 1000.
200. 00 800.
12. 00 240.
90. 00 144000.
16. 00 3360.
300. 00 225000.
207. 00 322920.
3, 200. 00 352000.
330. 00 75900.
4, 000. 00 3600.
1, 400. 00 133000.
20, 000. 00* 20000.
60. 00 10200.



| TEM

40
41
42
43
44
45
46
47
48

49
TOT

04-1S0224
04- MRN-1-8
09/ 03/ 03
SI XTH
BI D AMOUNT
170. 00 42500. 00
125. 00 3125. 00
400. 00 18800. 00
175. 00 8925. 00
2.00 380. 00
2.00 2400. 00
10. 00 840. 00
. 00* 0. 00
40, 000. 00* 40000. 00
190, 000. 00* 190000. 00
1, 915, 202. 00

SUMMARY OF REMA
SEVENTH

Bl D AMOUNT
215. 00 53750
285. 00 7125
230. 00 10810
235.00 11985
6. 00 1140
2.15 2580
3.50 294
. 00* 0.
128, 850. 00* 128850
200, 000. 00* 200000
2,018, 888. 10

N

NG BI DDERS
El GHTH

Bl D AMOUNT
120. 00 30000
170. 00 4250
190. 00 8930
190. 00 9690
7.00 1330
3.85 4620
19. 00 1596.
. 00* 0.
41, 000. 00* 41000
86, 000. 00* 86000.
2,070, 906. 00

Bl D245
PAGE 14
09/ 05/ 03
NI NTH
Bl D AMOUNT
130. 00 32500
300. 00 7500
100. 00 4700
90. 00 4590
10. 00 1900
4.00 4800
6. 00 504.
. 00* 0.
70, 000. 00* 70000
200, 000. 00* 200000
2,170, 264. 00



